

## SCHEDULE 12

## KEY DATES

Site No.	Authority Name	Site	New Authority Site or Temporary Site	Facilities	Existing or New Facility	Type One (major works) or Type Two (minor works) Facility	Date on which Services Commence [Information only]	Works Commencement Longstop Date [Termination only]	Planned Operational Commencement Date [Payment Mechanism consequences]	Operational Commencement Longstop Date [Termination]	Handback
1	Bodmin (Wheal Prosper)		N/A	HWRC	Existing	Type Two	Service Commencement Date	N/A	18 months after Service Commencement Date	N/A	Earlier of Expiry Date or Termination Date
2	Bodmin MRF		N/A	MRF (including Visitor Centre)	Existing	Type One	Service Commencement Date	N/A	14 months after Service Commencement Date	31 December 2011	Earlier of Expiry Date or Termination Date
3	Bude (Tiscott Wood)		N/A	HWRC	Existing	N/A	Service Commencement Date	N/A	N/A	N/A	Earlier of Expiry Date or Termination Date
				HWRC	New	Type One	Operational Commencement Date	N/A	14 months after Service Commencement Date	31 December 2011	
4	Connon Bridge (Liskeard) Landfill Site		N/A	Landfill Site	Existing	N/A	Service Commencement Date	N/A	N/A	N/A	Earliest of Connon Bridge (Liskeard) Landfill Site Handback Date, or Termination Date, or Expiry Date
5	Connon Bridge (Liskeard) HWRC/RTS Site		N/A	HWRC	Existing	Type Two	Service Commencement Date	N/A	18 months after Service Commencement Date	N/A	Earlier of Expiry Date or Termination Date

Site No.	Authority Site Name	New Authority Site or Temporary Site	Facilities	Existing or New Facility	Type One (major works) or Type Two (minor works) Facility	Date on which Services Commence [Information only]	Works Commencement Longstop Date [Termination only]	Planned Operational Commencement Date [Payment Mechanism consequences]	Operational Commencement Longstop Date [Termination]	Handback
			RTS	New	Type One	Operational Commencement Date	N/A	19 months after Service Commencement Date	31 December 2011	Earlier of Expiry Date or Termination Date
6	Offices at Connon Bridge (Liskeard)	N/A	N/A	Existing	N/A	N/A	N/A	N/A	N/A	Earlier of Expiry Date or Termination Date
7	Helston (Gays Hill)	N/A	HWRC	Existing	Type Two	Service Commencement Date	N/A	18 months after Service Commencement Date	N/A	Earlier of Expiry Date or Termination Date
9	Newquay (Trevenson Road)	Temporary Site	HWRC	Existing	N/A	Service Commencement Date Amendment Date	N/A	18 months after Service Commencement Date	N/A	Following Operational Commencement Date for RWTP (in relation to the RTS and the DRTS) and following Operational Commencement Date of the Newquay New Site HWRC (in relation to the HWRC)
10	Pool MRF	N/A	MRF	Existing	Type One	Service Commencement Date	N/A	15 months after Service Commencement Date	31 December 2011	Earlier of Expiry Date or Termination Date
11	Saltash	N/A	HWRC	Existing	Type Two	Service Commencement Date	N/A	18 months after Service Commencement Date	N/A	Earlier of Expiry Date or Termination Date

Site No.	Authority Site Name	New Authority Site or Temporary Site	Facilities	Existing or New Facility	Type One (major works) or Type Two (minor works) Facility	Date on which Services Commence [Information only]	Works Commencement Longstop Date [Termination only]	Planned Operational Commencement Date [Payment Mechanism consequences]	Operational Commencement Longstop Date [Termination]	Handback
12	St Austell (Menear Road)	Temporary Site	HWRC	Existing	Type Two	Service Commencement Date	N/A	18 months after Service Commencement Date	N/A	Following Operational Commencement Date for St Austell (New) Site
13	St Austell (Tregongeeves)	Temporary Site	RTS	Existing	Type Two	Service Commencement Date	N/A	18 months after Service Commencement Date	N/A	Earlier of Expiry Date or Termination Date
			DRTS	Existing	Type Two					
14	St Dennis (Parkandillick)	N/A	RWTP (including DRTS and Visitor Centre)	New	N/A	Operational Commencement Date	2 months after the RWTP Access Date	33 months after the RWTP Access Date	48 months after the RWTP Access Date	Earlier of Expiry Date or Termination Date
15	St Erth (Hayle)	N/A	HWRC	Existing	N/A	Service Commencement Date	N/A	N/A	N/A	Earlier of Expiry Date or Termination Date
			RTS	Existing	N/A					
			HWRC	New	Type One	Operational Commencement Date	N/A	29 months after Service Commencement Date	31 December 2011	
			RTS	New	Type One					
			DRTS	New	Type One					

Site No.	Authority Name	Site	New Authority Site or Temporary Site	Facilities	Existing or New Facility	Type One (major works) or Type Two (minor works) Facility	Date on which Services Commence [Information only]	Works Commencement Longstop Date [Termination only]	Planned Operational Commencement Date [Payment Mechanism consequences]	Operational Commencement Longstop Date [Termination]	Handback
16	Tintagel		N/A	HWRC	Existing	N/A	Amendment Date	N/A	N/A	N/A	Earlier of Expiry Date or Termination Date
17	United Mines (Redruth) Landfill Site		N/A	Landfill Site	Existing	N/A	Service Commencement Date	N/A	N/A	N/A	Earlier of United Mines Landfill Site Handback Date or Termination Date
				HWRC	Existing	Type Two	Service Commencement Date	N/A	18 months after Service Commencement Date	N/A	
18	Falmouth (New) Site		New Authority Site	HWRC	New	Type One	Operational Commencement Date	N/A	12 months after the Access Date	31 December 2012	Earlier of Expiry Date or Termination Date
19	Newquay (New) Site		New Authority Site	HWRC	New	Type One	Operational Commencement Date	N/A	12 months after the Tenderer Selection Date (as defined in Schedule 7)	48 months from the Tenderer Selection Date (as defined in Schedule 7)	Earlier of Expiry Date or Termination Date
20	Truro (New) Site		New Authority Site	HWRC	New	Type One	Operational Commencement Date	N/A	12 months after the Tenderer Selection Date (as defined in Schedule 7)	48 months from the Tenderer Selection Date (as defined in Schedule 7)	Earlier of Expiry Date or Termination Date
22	Launceston (New) Site		New Authority Site	RTS	New	Type One	Operational Commencement Date	N/A	12 months after the Access Date	31 December 2012	Earlier of Expiry Date or Termination Date
				HWRC	New	Type One					

Site No.	Authority Site Name	New Authority Site or Temporary Site	Facilities	Existing or New Facility	Type One (major works) or Type Two (minor works) Facility	Date on which Services Commence  [Information only]	Works Commencement Longstop Date  [Termination only]	Planned Operational Commencement Date  [Payment Mechanism consequences]	Operational Commencement Longstop Date  [Termination]	Handback
23	Pool (New)	New Authority Site	RTS	New	Type One	Operational Commencement Date	N/A	12 months after the Access Date	31 December 2012	Earlier of Expiry Date or Termination Date
24	St Austell (New) Site	New Authority Site	HWRC	New	Type One	Operational Commencement Date	N/A	12 months after the Access Date	31 December 2012	Earlier of Expiry Date or Termination Date
25	Dudnance Lane (New)	New Authority Site	HWRC	New	Type One	Operational Commencement Date	12 months after the Tenderer Selection Date (as defined in Schedule 7)	12 months after the Tenderer Selection Date (as defined in Schedule 7)	48 months from the Tenderer Selection Date (as defined in Schedule 7)	Either Expiry Date or Termination Date
26	Dudnance Lane (Old)	Temporary Site	HWRC	Existing	N/A	Amendment Date	N/A	N/A	N/A	Operational Commencement Date of Dudnance Lane (New)
27	Old Connon Bridge	N/A	N/A	N/A	N/A	Operational Commencement Date	N/A	N/A	N/A	Earlier of Expiry Date or Termination Date
28	Trevellis Wood	N/A	N/A	N/A	N/A	Operational Commencement Date	N/A	N/A	N/A	Earlier of Expiry Date or Termination Date
29	Offices at United Mines (Redruth)	N/A	N/A	N/A	N/A	Operational Commencement Date	N/A	N/A	N/A	Operational Commencement Date of RWTP
30	Connon Fields	N/A	N/A	N/A	N/A	Operational Commencement Date	N/A	N/A	N/A	Earlier of Expiry Date or Termination Date